
 

 

 

 

 

 
 

 

Invitation for Bid 
Labor and Materials 

3/18/2022 

 

2022 Hidden Creek Aquapark Pool Shell Replacement 
 

 

Site Location:  

Hidden Creek Aquapark  

1220 Fredrickson Place 

Highland Park, IL 60035 

 

 

OPTIONAL PRE-BID MEETING: 

Wednesday, March 23, 1:00pm 

1220 Fredrickson Place 

Highland Park, IL 60035 

 

 

BID OPENING: 

Monday March 28, 10:00am 

636 Ridge Road 

Highland Park, IL 60035 

 

 

 

 

 

Mitch Carr 

Park District of Highland Park 

636 Ridge Road 

Highland Park, IL  60035 

 

 

 

  



Park District of Highland Park 
2022 Hidden Creek Aquapark Pool Shell Replacement 

 

2 
 

TABLE OF CONTENTS 

 

 
TABLE OF CONTENTS .............................................................................................................................. 2 

ADVERTISEMENT FOR BID ..................................................................... Error! Bookmark not defined. 

INVITATION FOR BID ............................................................................................................................... 4 

INSTRUCTIONS TO BIDDERS ................................................................................................................. 6 

GENERAL TERMS .................................................................................................................................... 10 

ACKNOWLEDGEMENT OF DOCUMENTS .......................................................................................... 20 

BID FORM ................................................................................................................................................. 21 

REFERENCES ........................................................................................................................................... 23 

CONTRACTOR PROFILE AND QUALIFICATIONS ............................................................................ 24 

CONTRACTOR’S CERTIFICATION OF ELIGIBILITY ........................................................................ 26 

SAMPLE CONTRACT .............................................................................................................................. 27 

SCOPE OF WORK ..................................................................................................................................... 33 

SPECIFICATIONS ..................................................................................................................................... 34 

 

 

 

  



Park District of Highland Park 
2022 Hidden Creek Aquapark Pool Shell Replacement 

 

3 
 

ADVERTISEMENT FOR BID 
 

 

The Park District of Highland Park is accepting sealed bids for the 2022 Hidden Creek Aquapark Pool 

Shell Replacement. Questions regarding this bid should be directed to Mitch Carr at 847.579.3105 or 

mcarr@pdhp.org 

 

The bid packet, specifications and plans are available on our website at http://www.pdhp.org/bids-

rfps/.Please note that if you intend to submit a bid for this project, then it is your responsibility to register 

with Mitch Carr at mcarr@pdhp.org or (847) 579-3105. This will identify that you have downloaded the 

bid documents, and you will then be considered a registered plan holder. Sealed bids for these items will 

be received no later than 10:00 AM on Monday, March 28, 2022, at which time they will be publicly 

opened and read aloud. 

 

There is a OPTIONAL PRE-BID MEETING at 1:00pm on Wednesday, March 23, 2022. The pre-bid 

meeting will be held at: Hidden Creek Aquapark, 1220 Fredrickson Place, Highland Park, IL 60035. 

 

Completed bids must be submitted in sealed opaque envelopes marked 2022 Hidden Creek 

Aquapark Pool Shell Replacement and mailed or brought into the Park District of Highland Park, 

636 Ridge Road, Highland Park, IL 60035; Attn: Brian Romes, Secretary. 
 

The Park Board of the Park District of Highland Park reserves the right to reject any or all bids in full or 

in part, if it shall deem it in the public interest to do so.  In submitting a bid, Contractor acknowledges that 

Contractor must, to the extent that it applies, comply with all requirements of the Illinois Prevailing Wage 

Act and all other applicable Illinois laws. 

 

 

 

PARK DISTRICT OF HIGHLAND PARK 

/s/ Brian Romes 

Secretary of the Board of 

Park Commissioners 

 

 

 

  

 

Published: Lake County News Sun 

 

  

http://www.pdhp.org/bids-rfps/
http://www.pdhp.org/bids-rfps/
mailto:mcarr@pdhp.org
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INVITATION FOR BID 

 

The Park District of Highland Park is seeking sealed bids for the following scope of work: 

Appropriately prepare existing pool shell to receive a Thermal Spray coating by ecoFINISH or 

equivalent at Hidden Creek Aquapark, Highland Park, Illinois. The scope of work includes all 

necessary workmanship to satisfactorily complete the work as required by the contract 

documents. Work can start as early as April 18th, 2022, and MUST conclude by May 16th, 2022. 

 

Contractors bidding on the project must have a minimum of 3 years of experience in the work or 

similar. 

 

The bid packet, specifications and plans are available on our website at http://www.pdhp.org/bids-

rfps/.Please note that if you intend to submit a bid for this project, then it is your responsibility to 

register with Mitch Carr via mcarr@pdhp.org or 847.579.3105. This will identify that you have 

downloaded the bid documents, and you will then be considered a registered plan holder. Sealed 

bids for these items will be received no later than 10:00am on Monday, March 28, 2022, at which 

time they will be publicly opened and read aloud. 

 

There is an OPTIONAL PRE-BID MEETING at 1:00pm on Wednesday, March 23, 2022. The 

pre-bid meeting will be held at: Hidden Creek Aquapark. 1220 Fredrickson Place, Highland Park, 

IL 60035. 

 

Completed bids must be submitted in sealed opaque envelopes marked 2022 Hidden Creek 

Aquapark Pool Shell Replacement and mailed or brought into the Park District of Highland Park, 

636 Ridge Road, Highland Park, IL 60035; Attn: Brian Romes, Secretary. 

 

All bids must be submitted on the forms included in the bid. 

 

All contracts for work herein are subject to the provisions of all Park District of Highland Park 

regulations.   

 

Contractor must pay and require all subcontractors to pay the prevailing rate of wages to all 

related laborers, workers, and mechanics involved in the project.  As established by the Illinois 

Department of Labor for each craft or type of work needed to execute the contract in accordance 

with 820 ILCS 130/.01 et seq. The Illinois Department of Labor publishes the prevailing wage 

rates on its website at: https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx  

Contractor is advised that the Department revises the prevailing wage rates and the Contractor 

has an obligation to check the Department’s web site for revisions. Contractor shall prominently 

post the current schedule of prevailing wages at the Contract site and shall notify immediately in 

writing all of its Subcontractors, of all changes in the schedule of prevailing wages.  Any 

increases in costs to Contractor due to changes in the prevailing rate of wage during the terms of 

any contract shall be at the expense of Contractor and not at the expense of the Owner.  The 

change order shall be computed using the prevailing wage rates applicable at the time the change 

order work is scheduled to be performed. Contractor shall be solely responsible to maintain 

accurate records as required by the prevailing wage statute and to obtain and submit all such 

certified records to the Illinois Department of Labor Certified Transcript of Payroll Portal at 

https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/CertifiedTranscriptOfPayroll.aspx 

no later than the 15th of each calendar month following a month in which construction on the 

project has occurred as required by Statute. Contractor shall furnish the District confirmation that 

https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/CertifiedTranscriptOfPayroll.aspx
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certified payroll was submitted.  In lieu of certified payroll, Contractor shall submit a letter 

setting forth the basis upon which Contractor has concluded the Act does not apply. Contractor 

shall be solely liable for paying the difference between prevailing wages and any wages actually 

received by laborers, workmen and/or mechanics engaged in the Work and in every way defend 

and indemnify the District against any claims arising under or related to the payment of wages in 

accordance with the Prevailing Wage Act.  Likewise, Contractor shall comply with all applicable 

laws, regulations, and rules promulgated by any Federal, State, County, Municipal and or other 

governmental unit or regulatory body now in effect during the performance of the work.  By way 

of example, the following are included within the scope of the laws, regulations and rules 

referred to in this paragraph, but in no way to operate as a limitation on the laws, regulations and 

rules with which Contractor must comply, are all forms of Workers Compensation Laws, all 

terms of the Equal Employment Opportunity Clause of the Illinois Fair Employment Practices 

Commission, the Illinois Preference Act, the Social Security Act, Statutes relating to contracts let 

by units of government, all applicable Civil Rights and Anti-Discrimination Laws and 

Regulations, and traffic and public utility regulations. 

 

All bids will remain firm for ninety (90) calendar days after the bid opening. The Park District of 

Highland Park reserves the right to reject any or all bids or to accept any bid, which in its judgment, 

will be in the best interest of the public or to waive any informalities in bidding. Only bids in 

compliance with the provisions of the Contract Documents will be considered. No bids shall be 

withdrawn after the opening of the bids for a period of ninety (90) calendar days after the bid date 

opening. 

 

The Park District of Highland Park encourages small and minority businesses and women’s 

business firms to submit bids on the approved project and successful contract bidders to utilize 

small and minority businesses and women’s businesses as sub-contractors for supplies, equipment, 

services, and construction. 
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INSTRUCTIONS TO BIDDERS 

 

For the purpose of these specifications, "Owner" shall refer to the Park District of Highland Park, 

and "Contractor" shall refer to the party entering into the contract for the performance of the 

specified work, and his or her legal representatives or agents.  Upon award of the Contract, these 

instructions shall become a part of the Contract Documents. 

 

PLANS AND SPECIFICATIONS 

The bid packet, specifications and plans are available on our website at https://www.pdhp.org/bids-

rfps/.  Please note that if you intend to submit a bid for this project, then it is your responsibility 

as a potential contractor to register with Mitch Carr via mcarr@pdhp.org or 847.579.3105. This 

will identify that you have downloaded the bid documents, and you will then be considered a 

registered plan holder. 

 

BID FORM 

Bidders shall submit the bid form provided which shall be filled out completely and addressed as 

follows:  Park District of Highland Park, 636 Ridge Rd., Highland Park, IL 60035.  

 

On the outside of the bid envelope, each sealed bid shall also contain the notation “SEALED 

BID” along with   

 

 A) 2022 Hidden Creek Aquapark Pool Shell Replacement 

 B) Bidder’s Company Name 

 C) Date and Time of Bid Opening 

 

Bids for 2022 Hidden Creek Aquapark Pool Shell Replacement shall be received at or before 

10:00am on Monday March 28, 2022, at which time they will be opened and read publicly. 

 

ACCEPTANCE OR REJECTION OF BID 

Owner reserves the right to accept or reject any or all bids.  In determining the lowest responsive 

and responsible bidder, Owner further reserves the right to combine or separate or delete any 

section of work or alternates or items in the bid if it is in the best interest of Owner.  In determining 

whether the bidder qualifies as “responsible,” the Owner may rely on all available public 

information concerning the bidder, including references and information in addition to that 

provided by the bidder. 

 

BIDDER EXPERIENCE 

Contractor bidding the project shall be actively engaged in work of the nature described in the 

plans and specifications, must have a minimum of 3 years’ experience in that work or similar, and 

must be able to demonstrate that adequate persons and materials are available to perform the work. 

Contractor shall submit with the bid no less than three (3) references for which Contractor has 

completed work similar to that described in the plans and specifications. 

 

NON-BARRED BIDDING 

Contractor must certify that it is not barred from bidding on this contract as a result of a conviction 

for the violation of state laws prohibiting bid-rigging or bid-rotating by executing the included 

certification. 

 

 

https://www.pdhp.org/bids-rfps/
https://www.pdhp.org/bids-rfps/
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EXAMINATION OF SITE AND DRAWINGS 

Before submitting a bid, Contractors shall carefully examine the drawings and specifications, visit 

the site, and fully inform themselves as to all conditions and limitations. The failure or omission 

of any Contractor to receive or examine any form or document, or to visit the site and become 

acquainted with existing conditions shall in no way relieve Contractor from any obligation with 

respect to their bid. By submitting a bid, Contractor warrants that he / she has examined the site, 

specifications, and drawings, and that where the specifications require that a given result be 

produced, the specifications and drawings are adequate and the required result can be produced 

using the specifications and drawings. If applicable, Contractor shall also attend any mandatory 

pre-bid meetings.  

 

LIENS 

Waivers of lien shall be submitted with all payment applications. Waivers shall be supplied from 

all subcontractors and suppliers involved in the contract work. Neither final payment nor any part 

of the retained percentages shall become due until Contractor delivers to Owner a complete release 

of all liens arising out of this contract. Waivers of Lien must include the following language “All 

Materials taken from fully paid for stock and delivered by our own trucks to the project site” AND “All 

wages paid according to Prevailing Wage Act”. 

 

ASSIGNMENT AND SUBCONTRACTORS 

Contractor shall not assign any part of this contract, or award any work under this contract to any 

Subcontractor without prior written approval from the Owner. Nothing contained in the contract 

documents shall create any contractual relation between any Subcontractor and the Owner. 

 

INSURANCE 

NOTE: Contractors’ attention is directed to the insurance requirements set forth in the 

Contract Documents and below. It is highly recommended that Contractors confer with their 

respective insurance carriers or brokers to determine in advance of bid submission, the 

availability of insurance certificates and endorsements as prescribed and provided herein. If 

an apparent low bidder fails to comply strictly with the insurance requirements, that 

Contractor may be disqualified from award of the contract. 

 

FEDERAL LABOR STANDARDS AND EQUAL EMPLOYMENT REQUIREMENTS 

In the event Contractor does not comply with any provision of the Illinois Prevailing Wage Act, 

Equal Employment Opportunity Clause, the Illinois Fair Employment Practices Act or the Fair 

Employment Practices Commission's Rules and Regulations for Public Contracts, Contractor may 

be declared non-responsible and therefore ineligible for future contracts with the State of Illinois 

or any of its political subdivisions, and the contract may be canceled or voided in whole or in part, 

and such other sanctions or penalties may be imposed or remedies invoked as provided by statute 

or regulation. 

 

Contractor agrees to the following: 

 

A. Contractor shall not discriminate against any employee or applicant for employment 

because of race, creed, color, or national origin. Contractor shall take affirmative action to 

insure applicants are employed, and the employees are treated during employment, without 

regard to race, creed, color, or national origin. Such action shall include, but not be limited to 

the following: employment, upgrading, demotion or transfer, recruitment advertising, layoff or 
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termination, rates of pay or other forms of compensation, and selection for training including 

apprenticeship. 

 

B. Solicitation or advertisements for employees placed by or on behalf of Contractor shall state 

that applicants receive consideration for employment without regard to race, creed, color, or 

national origin. 

 

PREVAILING WAGE AND CERTIFIED PAYROLL 

Contractor must pay and require all subcontractors to pay the prevailing rate of wages to all 

related laborers, workers, and mechanics involved in the project.  As established by the Illinois 

Department of Labor for each craft or type of work needed to execute the contract in accordance 

with 820 ILCS 130/.01 et seq. The Illinois Department of Labor publishes the prevailing wage 

rates on its website at: https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx  

Contractor is advised that the Department revises the prevailing wage rates and the Contractor 

has an obligation to check the Department’s web site for revisions. Contractor shall prominently 

post the current schedule of prevailing wages at the Contract site and shall notify immediately in 

writing all of its Subcontractors, of all changes in the schedule of prevailing wages.  Any 

increases in costs to Contractor due to changes in the prevailing rate of wage during the terms of 

any contract shall be at the expense of Contractor and not at the expense of the Owner.  The 

change order shall be computed using the prevailing wage rates applicable at the time the change 

order work is scheduled to be performed. Contractor shall be solely responsible to maintain 

accurate records as required by the prevailing wage statute and to obtain and submit all such 

certified records to the Illinois Department of Labor Certified Transcript of Payroll Portal at 

https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/CertifiedTranscriptOfPayroll.aspx 

no later than the 15th of each calendar month following a month in which construction on the 

project has occurred as required by Statute. Contractor shall furnish the District confirmation that 

certified payroll was submitted.  In lieu of certified payroll, Contractor shall submit a letter setting 

forth the basis upon which Contractor has concluded the Act does not apply. Contractor shall be 

solely liable for paying the difference between prevailing wages and any wages actually received 

by laborers, workmen and/or mechanics engaged in the Work and in every way defend and 

indemnify the District against any claims arising under or related to the payment of wages in 

accordance with the Prevailing Wage Act.   

 

COMPLIANCE WITH AMERICANS WITH DISABILITIES ACT (ADA) 

Contractor shall not discriminate on the basis of disability, and shall comply with pertinent sections 

of the Americans with Disabilities Act. 

 

COMPLIANCE WITH ALL APPLICABLE LAWS 

Contractor shall comply with all applicable laws, regulations, and rules promulgated by any 

Federal, State, County, Municipal and or other governmental unit or regulatory body now in effect 

during the performance of the work.  By way of example, the following are included within the 

scope of the laws, regulations and rules referred to in this paragraph, but in no way to operate as a 

limitation on the laws, regulations and rules with which Contractor must comply, are all forms of 

Workers Compensation Laws, all terms of the Equal Employment Opportunity Clause of the 

Illinois Fair Employment Practices Commission, the Social Security Act, the Substance Abuse 

Prevention on Public Works Act, Statutes relating to contracts let by units of government, all 

applicable Civil Rights and Anti-Discrimination Laws and Regulations, Americans with Disabilities 

Act and traffic and public utility regulations.  Contractor shall also furnish without charge any 

affidavit or Certificate in connection with the work covered by this agreement as required by law. 

https://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/CertifiedTranscriptOfPayroll.aspx
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PAYMENT 

For projects extending longer than a month, payment request shall be made monthly for that 

portion of the project which has been completed. Payment request are due no later than the 1st of 

the month with all necessary documentation. An amount equal to ten percent (10%) shall be 

withheld from each payment until sixty (60) calendar days after final acceptance by the Owner. 

Payment by the Owner may be by credit card. 

 

SCHEDULE OF WORK 

Contractor shall commence work on or just prior to April 18th, 2022, and work must be completed 

by May 16th, 2022.  The Owner shall pre-approve start date of project. Work shall be completed 

in accordance with the following site schedule: 

 

Invitation for Bid Release     3/18/2022 

Optional Pre-Bid Meeting    3/23/2022 at 1:00 pm 
Sealed Bids Due No Later Than 10:00am 3/28/2022 

Anticipated Contract Award    4/1/2022 

Construction Start     4/18/2022 

Project Completion     5/16/2022 

 

GUARANTEE 

Except as otherwise specified, Contractor shall guarantee all workmanship and materials, 

including plant material for a period of one (1) year from date of final completion and acceptance. 

Neither the final payment nor termination of the guarantee period, nor any provision in the contract 

document, shall relieve Contractor of the responsibility for negligence, faulty materials or 

workmanship within the extent and period provided by law. Upon written notice, Contractor shall 

remedy any defects, and shall pay all expenses for damage to other work resulting from that defect. 

 

If the drawings and/or specifications provide for methods of construction and installation, or 

materials which cannot be guaranteed by Contractor for the indicated period, Contractor shall so 

inform the Owner in writing prior to submitting a bid. Otherwise, Contractor shall guarantee all 

methods of construction and installation, and materials for the indicated period of time. 
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GENERAL TERMS 
 

In addition to all other requirements of the Contract Documents (including but not limited to the 

General and Supplementary Conditions that may be contained within or referred to in other 

Contract Documents (e.g., AIA A201, General Conditions, as modified by Park District 

“Supplementary Conditions”) and the Drawings and Specifications and other portions of the 

Project Manual), the following general terms also apply: 

 

TERMS  

"Owner" shall refer to the Park District of Highland Park. "Contractor" shall refer to the party 

entering into the contract for the performance of the specified work, and his or her legal 

representatives or agents.  

 

LAWS AND PERMITS 

Contractor shall at all times observe and comply with federal, state and local laws, regulations and 

ordinances which in any manner affect the conduct of the work. Complaints, claims or actions 

brought against Contractor for failure to observe or comply with any law, ordinance or regulation 

shall be the sole responsibility of Contractor and shall in no way extend to or expose the Owner to 

liability. Contractor shall perform all work and use only those materials conforming to city, county, 

state and federal codes regarding health, safety and welfare. The Owner shall not be held 

responsible for failure of work or materials that do not conform to codes. Prior to beginning the 

work, Contractor shall obtain permits and licenses, pay charges and fees, and give notices 

necessary and incident to the due and lawful prosecution of the work. 

 

INTENT OF CONTRACT DOCUMENTS 

The Contract Documents are intended to include all items necessary to complete the Work. 

Contractor shall perform the work and incidental construction in the manner specified in the 

Contract and shall furnish all materials, labor, tools, equipment and incidentals necessary to 

complete the work. Plans and specifications are intended to be complimentary. Work or materials 

called for by one shall be binding as if called for by all. 

 

PLANS & SPECIFICATION DIMENSIONS 

Drawings are fully figured and dimensioned. Figures shall be followed without regard to scaled 

measurement from plans. When figures have been omitted, or when a marked discrepancy exists 

between figures and scale, the question shall be referred to the Owner for a final decision or 

interpretation. 

 

ERRORS AND DISCREPANCIES 

If Contractor, during work, finds discrepancies between the plans and the physical conditions or 

any errors or omissions, it shall be his duty to notify Owner immediately. Owner shall verify such 

findings and determine the course of action, if any, necessary. Any work done after such discovery 

and without approval to commence from the Owner, shall be done at Contractors risk. Owner 

reserves the right to prepare supplementary plans showing any additional or revised details for 

construction purposes not shown on the Contract plans when necessary. 

 

When information concerning underground, subsurface or other concealed conditions, borings, 

soil analysis, utility locations or conditions, test pits, buried structures, condition of existing 

structures and other investigations have been provided to Contractor such information has been 

made available for Contractor's convenience and is not part of the Contract. The Owner shall not 

be responsible for the accuracy of such information. A guarantee is not expressed or implied that 
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indicated conditions are representative of those existing throughout the work, or at any particular 

location, or that the indicated condition may not change or that unanticipated conditions may not 

be present. 

 

SUBSTITUTIONS 

Each bid shall be based upon the material and equipment called for in the plans and specifications. 

Items called for in the plans and specifications are done so to establish a standard. Only prior 

written approval from Owner shall allow any substitution of material, furnishing or article in place 

of the item specified. References to the term "equal" or "approved equal" shall mean that an item 

used in place shall be of equal or greater quality and shall be approved in the manner described in 

this section as a substitute to the specified material, furnishing or article. 

 

Requests for substitutions shall be made five (5) calendar days prior to bid opening date to Owner. 

Each substitution request shall include a complete description of the proposed substitute, the name 

of the material or equipment for which it is to be substituted, all specifications for requested 

substitute including drawings with dimensions and any other data or information necessary for a 

complete evaluation. Any substitution accepted by Owner shall be done so in a written addendum 

to the bid documents: no other substitution shall be granted. 

 

CONTRACTOR NOTIFICATION RESPONSIBILITIES & TIMELY DEMAND FOR 

INSTRUCTIONS 

Contractor shall have a complete copy of specifications and plans at the work site whenever work 

is in progress. Contractor shall notify Owner, in writing, a minimum of 48 hours in advance of 

beginning the work, and shall notify Owner a minimum of 48 hours in advance by phone when 

approvals are needed including: layout staking, all grading, drainage, and other major items of 

construction for field checking of construction. Copies of material delivery tickets shall be 

furnished to Owner. 

 

All work and materials shall always be open to the inspection of the Owner. Contractor shall also 

furnish upon request of Owner at his expense, a person or persons familiar with the project to 

review work on site and discuss any matters with Owner about the work or Contract when Owner 

gives 48 hours’ notice for such a meeting or whenever Contractor's staff is present at the site. 

 

SUBCONTRACTORS AND SUPPLIERS 

Contractor shall provide a list of subcontractors and suppliers to Owner for approval prior to 

commencing the work. When any subcontractor or supplier fails to perform the work in accordance 

with the Contract, Contractor shall terminate such subcontractor or supplier upon written notice 

by Owner. Contractor shall have no claim for damages, compensation in excess of Contract price 

or an extension of Contract time as a result of any such termination. Contractor shall not let or 

transfer this contract or any part thereof without the written consent of the Owner. Contractor shall 

not be relieved from any liability or obligation under this Contract when work is assigned to others. 

 

OWNER'S RIGHT TO DO WORK: 

The Owner reserves the right to perform or have performed other work at the project site. 

Contractor shall afford the Owner and other contractors reasonable opportunity for the execution 

of other work and shall properly coordinate the work with other work. 

 

RIGHT TO SUSPEND WORK: 
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The Owner will notify contractor in writing when the work is to be suspended wholly or in part 

for such periods deemed necessary. Where due work may be suspended for unsuitable weather, 

other conditions unsuitable for the prosecution of the work, any condition deemed to be in the 

public's best interest, failure of Contractor to carry out provisions of the Contract, or failure of 

Contractor to carry out orders. Contractor shall maintain work site safety and protect the Work as 

provided in the General Conditions. No additional compensation shall be paid to Contractor 

because of such suspension. Contractor shall not suspend the Work without written authority of 

Owner. 

 

ALTERATIONS, EXTENSIONS AND DEDUCTIONS: 

The Owner reserves the right to extend or shorten the work, alter the plans, add incidental work, 

and increase or decrease quantities of work to be performed in accord with these changes, including 

the cancellation or deduction of any one or more of the work items. Changes shall not be 

considered as a waiver of Contract conditions. 

 

Alterations, extensions and deductions shall be authorized by a written change order issued by 

Owner and signed by Contractor before work is started. Change orders shall state the items of work 

involved, changes in Contract amount, and any extension in completion time. Claims for extra 

work, which have not been authorized by a written change order, will be rejected. 

 

In the case of work specified by the Owner to be completed by Contractor, but not indicated on 

the plans or specifications, or not susceptible to classification under the Schedule of Unit Prices in 

the bid, Contractor shall and will perform such work and furnish such materials as may be required. 

An agreement to the costs of such work and necessary materials shall be agreed upon before 

commencement of work, and shall be in writing. 

 

The Owner shall have the right to increase or diminish all or any Contract amount or items without 

impairing the volume or scope of this Contract so long as these alterations do not change the 

amount of the contract price more than thirty-five percent (35%). 

 

DISCHARGE OF EMPLOYEES: 

When any person employed by Contractor fails to perform the work according to the Contract, 

appears to be incompetent or exhibits disorderly conduct or improper manner, such person shall 

be immediately removed from the work on written request. Contractor shall have no claim for 

damages or extension of time as a result of such termination. Should Contractor fail to remove 

such person or persons as required above, or fail to furnish suitable and sufficient personnel for 

the proper prosecution of the work, Owner may suspend the work. 

 

USE OF SITE  

Contractor shall confine equipment, material storage and workers operations to limits indicated by 

law, ordinances, plans, permits or directions of the Owner and as per plans. Contractor shall not 

unreasonably encumber the site with materials or cause inconvenience to the Owner, public or 

other contractors. Contractor's responsibilities for usage of the site shall include: 

 

1. Utilities: Contractor shall obtain permits, provide and make payment for such utilities as 

water, electricity, heat/air, telephone and waste disposal when necessary in performing the 

work. 
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2. Buildings: Contractor shall obtain permits, provide and make payment for temporary 

structures such as offices, sheds, trailers, and sanitary facilities, and necessary maintenance 

of structures in performing the work. 

3: Pumping: When during construction, standing water caused by heavy rains or poor drainage 

becomes a hazard to the work, Contractor shall provide and make payment for removal of 

water to existing drainage swales, storm sewers or other natural or manufactured drainage 

ways. See Erosion and Sediment Control in Specifications in Special Provisions. 

4. Temporary Roads and Turnarounds: Contractor shall provide for temporary roads as 

necessary or access to and within the site during the construction. All temporary roads or 

turnaround points shall be approved prior to construction. 

5. Storage: Materials and equipment shall be stored in a manner that preserves their quality. 

When necessary, materials and equipment shall be placed under cover, on wooden platforms 

or other hard, clean surfaces, and not on the ground. Private property shall not be used for 

storage purposes without written permission from the owner of the property. Location of 

any storage area is subject to approval by the Owner. 

6. Parking Contractor's construction vehicles parked on the site shall not inhibit construction 

or prevent access for emergency or other official vehicles. Parking areas are subject to 

Owner's approval. Parking is prohibited under the dripline of trees to be saved. 

 

WORK SITE SAFETY 

Contractor shall be solely responsible for providing and maintaining safe conditions at the work 

site, including the safety of persons and property and shall comply with applicable laws and safety 

regulations to prevent injury to persons or damage to property. Contractor is responsible for 

protecting public from dangerous situations on the site during Construction. This requirement shall 

apply continuously and shall not be limited to normal working hours. 

 

Whenever public or private property is damaged, Contractor shall at his/her own expense, restore 

such property to a condition equal to that existing before the damage was done. Contractor shall 

also be responsible for damage to the work by actions of the elements or from any other cause 

whatsoever and shall restore the work at his/her own expense. A registered Land Surveyor at 

Contractor's expense shall replace existing property comers disturbed or lost during construction. 

When the site is opened for usage after final acceptance, damage to the work shall not be due to 

Contractor's fault or negligence. 

 

Contractor shall have no claim against the Owner because of any damage or loss to the work or to 

Contractor's equipment, materials or supplies from any cause, including damage or loss due to 

simultaneous work by others. 

 

When Owner deems any operation, condition or practice to be unsafe Contractor shall take 

corrective action before affected work is resumed. Contractor shall protect public and adjacent 

properties including roadways and shall use necessary precautions to prevent damage or injury 

thereto. Contractor shall prevent damage to pipes, conduits, and other underground structures as 

well as fences, monuments or other aboveground structures. Vegetation not marked for removal 

shall not be cut, trimmed or damaged except with the approval and under the direction of Owner: 

Contractor shall provide on-site traffic patterns away from existing vegetation, provide necessary 

ramps and shall not park vehicles near or under existing vegetation. Contractor shall not park or 

maneuver equipment or stockpile materials within ten (10) feet of tree drip lines or plants to be 

protected. Vegetation damaged during construction is subject to replacement at Contractor's 

expense. Contractor shall protect the Owner's employees and the public by maintaining barricades, 
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warning signs, flags, lights and temporary passageways around construction areas, covering holes, 

properly storing materials and equipment and providing other suitable methods for the protection 

of said persons. 

 

LABOR, EQUIPMENT AND METHODS 

Contractor shall at all times employ sufficient labor and equipment for prosecuting the work in the 

manner and time specified. Workers shall have sufficient experience and skill to properly perform 

the Work and operate the equipment. 

 

Equipment used shall be of such type, size and amount and in such mechanical condition as to 

meet the requirements of the work and produce a satisfactory quality of work. Contractor shall 

replace unsatisfactory equipment and furnish additional equipment when deemed necessary by 

Owner. 

 

The specified methods and equipment shall be used in the prosecution of the work unless otherwise 

authorized by Owner. However, Contractor alone shall bear the responsibility for safety of the 

persons and property and shall immediately notify Owner of any specified method that creates any 

risk of injury or damage to persons or property.  Contractor may make a written request to Owner 

to use a method or type of equipment other than those specified. The request shall include a 

description of the proposed methods, equipment and an explanation of the reasons for the 

substitution. When Owner authorizes trial use of the substitution, Contractor shall be responsible 

for producing the work in conformance with the Contract. If Owner determines that the trial 

method or equipment does not conform to the Contract requirements, Contractor shall discontinue 

use of the substitute method or equipment and shall complete the remaining work with the 

specified methods or equipment. Contractor shall remove defective work and replace it with work 

meeting the Contract requirements or take other corrective action as directed by Owner. No 

increase will be made in payment or in contract time as a result of authorizing a change in methods 

or equipment under these provisions. 

 

The contractor shall be responsible for disconnection and reconnection of any and all HVAC, 

Cable, Phone, Electric, Heating Coils, and any other utility service lines required to complete the 

project. 

 

As part of the Park District’s coronavirus safety protocol and as a requirement for all workers on 

the project job site, the Contractor shall submit a Covid-19 safety protocol plan prior to the start 

of work, and adhere to the current guidelines from the CDC. This shall include 6’ social distancing 

and wearing a face mask. More information can be found at pdhp.org for up-to-date guidelines. 

The Park District may provide additional guidelines to follow in advance of work commencing.  

 

SUSTAINABILITY 

Owner is committed to sustainable practices that benefit our environment and the health and 

safety of our customers. Contractor agrees to work with Owner, if applicable, on sustainable 

project elements and materials.  

 

INSPECTION AND TESTING 

Materials and equipment to be used in the work shall be subject to testing at all times during 

fabrication as specified or designated by Owner. Contractor shall give advance notice to permit 

tests or inspections to be performed prior to incorporating materials or equipment into the work. 

Without charge to the Owner, Contractor shall furnish such amounts of materials needed for testing 

http://www.pdhp.org/
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and shall afford the inspector such facilities required for collecting samples and making 

inspections. Unless otherwise specified, the Owner will bear the cost of inspections and testing of 

materials. 

 

SUBMITTALS 

Contractor shall submit to Owner required shop drawings (three sets each), product data and 

samples concerning materials and equipment. Owner’s review and approval of required submittal 

shall be for the sole purpose of examining the general details and design of the proposed work and 

shall not be regarded as an assumption of risk or liability. Equipment and materials installed or 

used without such review shall be at risk of rejection and replacement by Contractor at no cost to 

the Owner. Submittals shall become part of the Contract Documents. Contractor shall be 

responsible for any delay in the work due to a delay in providing required submittals. 

 

Unless otherwise specified, equipment and materials are to be new and of best quality. Materials, 

equipment or work having a well-known, technical or trade meaning but not specifically defined 

in the Contract Documents, shall be construed in accordance with such well-known meaning 

recognized by Architects, Engineers and Tradesmen. 

 

REMOVAL OF DEFECTIVE WORK 

Owner may reject and require correction of any work that does not conform to the Contract 

Documents. Contractor shall correct condemned workmanship and immediately remove and 

replace rejected materials and equipment without additional cost to the Owner. When Contractor 

fails to correct condemned work and remove rejected materials and equipment from the site, the 

Owner reserves the right to refuse payment for such work and perform such work or hire others to 

perform such work and the expense thereof shall be deducted from the amount to be paid 

Contractor. 

 

Until final payment, all work shall be subject to inspection and testing, which includes removing 

or uncovering finished work when necessary. Contractor shall provide access and assistance 

required for such inspection and testing and shall furnish necessary facilities, labor and materials 

for such removal and approved replacement. Nothing in this Contract shall be construed to mean 

that the Owner waives the right to later complain about defective materials or workmanship even 

after final acceptance. 

 

When questioned work is found to be defective due to fault of Contractor, subcontractor, suppliers 

or their employees, Contractor shall pay for the cost of such inspection and reconstruction. When 

questioned work is found to meet Contract requirements, Owner shall pay actual cost of labor and 

materials involved in inspection and reconstruction, plus the Owner shall allow Contractor 10%. 

 

COMPLETION DATE 

Contractor warrants that the commencement and completion dates specified in the Instructions to 

Bidders is reasonable time for completion of the work for the Contract price taking into 

consideration natural and manufactured conditions that may affect the work. 

 

CLEANING UP 

Contractor shall keep the project site and adjoining premises and thoroughfares free from 

accumulation of waste material or rubbish caused by the work on a daily basis. Upon completion 

of the work, Contractor shall remove equipment, rubbish, tools, and surplus materials from the site 

and adjoining premises. When Contractor fails to do so within five (5) calendar days of a written 
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request by the Owner, the Owner may remove the items and deduct the cost of such removal from 

Contractor's final payment. 

 

Dust shall be kept to a minimum during construction by means of wetting the site or other approved 

methods. Contractor shall wash down all existing sidewalks and roadways on and off site once a 

week during construction to keep the area clean. See also Restoration of Disturbed Areas / Site 

Cleanup in Special Provisions. 

 

PAYMENT 

Contractor may request partial payments based on estimates of work completed. Payment requests 

shall be submitted to Owner for approval in duplicate on AIA Documents G702 and G703, 

Application and Certificate for Payment. The estimate shall be a sworn statement of work 

completed to date, shall list each item completed with reference to the bid item number and 

quantity, and include wavier of liens as specified in the Instructions to Bidders. The Owner shall 

retain ten percent (10%) of each payment. The Owner reserves the right to temporarily withhold 

payment from any pay request submitted by Contractor due to the delay in the progress or 

completion of the work. 

 

All invoices should be submitted by the first business day of the month in order to receive payment 

in the same month. 

 

The Owner shall make a final inspection of work after Contractor notifies Owner that work is 

substantially complete. Contractor will be notified in writing of all punch list items, if any, to be 

corrected or completed before final acceptance is granted. Following Contractors completion of 

all punch list work, Owner shall provide a written notice of final acceptance to Contractor. The 

date of the final acceptance letter shall be the beginning date of the one-year guarantee or work as 

stated in the Instructions to Bidders. 

 

Upon written final acceptance, Contractor shall submit final waivers of lien, and a final request for 

payment, including retained monies. Final payment shall be made to Contractor within sixty (60) 

calendar days after receipt of the above items. Contractor may request a reduction of the percentage 

of retainage during the one hundred twenty-day period and a payment of a portion of the retainage 

may be made at the Owner's discretion. 

 

OWNERSHIP OF PLANS, SPECIFICATIONS 

All Plans and Specifications and copies thereof furnished by or purchased are properties of the 

Owner and are not to be used on other work. With the exception of one complete set, all documents 

are to be returned upon contract completion. 

 

FREEDOM OF INFORMATION ACT REQUESTS 

Contractor agrees to maintain, without charge to the Owner, all records and documents for 

projects of the Owner in compliance with the Freedom of Information Act, 5 ILCS 140/1 et seq.  

In addition, Contractor shall produce records which are responsive to a request received by the 

Owner under the Freedom of Information Act so that the Owner may provide records to those 

requesting them within the time frames required.  If additional time is necessary to compile 

records in response to a request, then Contractor shall so notify the Owner and if possible, the 

Owner shall request an extension so as to comply with the Act.  In the event that the Owner is 

found to have not complied with the Freedom of Information Act due to Contractor’s failure to 

produce documents or otherwise appropriately respond to a request under the Act, then 
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Contractor shall indemnify and hold the Owner harmless, and pay all amounts determined to be 

due including but not limited to fines, costs, attorneys’ fees and penalties. 

 

 

INSURANCE 

 

Contractor shall keep in force, to the satisfaction of the Owner, at all times during the 

performance of any work referred to above, and unless otherwise agreed by Owner, Workers 

Compensation and Employer’s Liability Insurance, Commercial General Liability Insurance, and 

Automobile Insurance in at least the type and amounts as follows:   

1. Workers' Compensation: 

a. State:      Statutory 

b. Applicable Federal (e.g., Longshoremen's): Statutory 

c. Employer's Liability 

$1,000,000.00      Per Accident 

$1,000,000.00      Disease, Policy Limit 

$1,000,000.00      Disease, Each Employee 

 

2. Commercial General Liability: 

1. $2,000,000.00    General Aggregate 

2. $1,000,000.00    Products Completed Operations Aggregate 

3. $1,000,000.00    Personal and Advertising Injury 

4. $1,000,000.00    Each Occurrence 

5. $     50,000.00    Fire Damage (any one fire) 

6. $       5,000.00    Medical Expense (any one person) 

 

3. Business Automobile Liability (including owned, non-owned and hired 

vehicles): 

a. Bodily Injury: 

$1,000,000.00    Per Person 

$1,000,000.00    Per Accident 

b. Property Damage: 

$1,000,000.00    Per Occurrence 

 

4. Umbrella Excess Liability: 

$2,000,000.00    over Primary Insurance 

 

B. Deductibles and Self-Insured Retentions. Any deductibles or self-insured retention's must be 

declared to and approved by the Owner. At the option of the Owner either: the insurer shall 

reduce or eliminate such deductibles or self-insured retention's as respects the Owner, its 

officers, officials, employees, volunteers and agents; or the Contractor shall procure a bond 

guaranteeing payment of losses and related investigations, claim administration and defense 

expenses. 

 

C. Other Insurance Provisions. The policies are to contain, or be endorsed to contain, the 

following provisions: 

 

1. Regarding General Liability and Automobile Liability Coverage 
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i. The Owner, its officers, officials, employees and volunteers, and Engineering or 

Architectural Firm,  its officers, officials, employees, and volunteers, are to be 

covered as additional insured as respects: liability arising out of activities 

performed by or on behalf of the Contractor, including the insured's general 

supervision of the Contractor; products and completed operations of the contractor; 

premises owned, occupied or used by the Contractor; or automobiles owned, leased, 

hired or borrowed by the contractor. Coverage shall contain no special limitations 

on scope of protection afforded to the Owner, its officers, officials, employees, 

volunteers, or agents. 

 

ii. The Contractor's insurance coverage shall be primary insurance as respect to the 

Owner, its officers, officials, employees, volunteers, and agents. Any insurance or 

self-insurance maintained by the Owner, its officers, officials, employees, 

volunteers or agents shall be excess of the Contractor's insurance and shall not 

contribute with it. 

 

iii. Any failure to comply with reporting provisions of the policies shall not affect 

coverage to the Owner, its officers, officials, employees, volunteers, or agents. 

 

iv. The Contractor's insurance shall apply separately to each insured against whom 

claim is made or suit is brought, except with respect to the limits of the insurer's 

liability. 

 

2. Workers' Compensation and Employers Liability Coverage 

 

i. The insurer shall agree to waive all rights of subrogation against the Owner, its 

officers, officials, employees, volunteers, and agents for losses arising from work 

performed by the contractor for the Owner. 

 

3. All Coverage 

 

i. Each insurance policy required by this clause shall not be suspended, voided, 

canceled by either party, reduced in coverage or in limits except after thirty (30) 

calendar days' prior written notice by certified mail, return receipt requested, has 

been given to the Owner. 

 

D. Acceptability of Insurers. Insurance is to be placed with insurers with a Best's rating of no 

less than A: VII and licensed to do business in the State of Illinois. 

 

E. Verification of Coverage. Contractor shall furnish the Owner with certificates of insurance 

and with original endorsements if applicable effecting coverage required by this clause. The 

certificates and endorsements for each insurance policy are to be signed by a person authorized by 

that insurer to bind coverage on its behalf. All certificates and endorsements are to be received and 

approved by the Owner before work commences. The Owner reserves the right to require 

complete, certified copies of all required insurance policies, at any time. 

 

F. Subcontractors. Contractor shall include all subcontractors as insured's under its policies or 

shall furnish separate certificates and endorsements for each subcontractor. All coverage for 

subcontractors shall be subject to all of the requirements stated herein. 
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G. Indemnification.  

To the fullest extent permitted by law, to waive any and all rights of contribution against Owner and to 

indemnify and hold harmless  and its officers, officials, employees, volunteers and agents from and against 

all claims, damages, losses and expenses, including, but not limited to, legal fees (attorney’s and paralegal’s 

fees, expert fees and court costs) arising out of or resulting from the performance of the Contractor’s work, 

provided that any such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or 

death, or injury to or destruction of property, other than the work itself, including the loss of use resulting 

therefrom, or is attributable to misuse or improper use of trademark or copyright protected material or 

otherwise protected intellectual property, to the extent it is caused in whole or in part by any wrongful or 

negligent act or omission of the Contractor, any Subcontractor, anyone directly or indirectly employed by 

any of them or anyone for whose acts any of them may be liable.  Such obligation shall not be construed to 

negate, abridge or otherwise reduce any other right to indemnity which Owner would otherwise have.  

Contractor shall similarly, protect, indemnify and hold and save harmless, Owner, its officers, officials, 

employee, volunteers and agents against and from any and all claims, costs, causes, actions and expenses, 

including, but not limited to, legal fees, incurred by reason of Contractor’s breach of any of its obligations 

under, or Contractor’s default of any provisions of the Contract. The indemnification obligations under this 

paragraph shall not be limited in any way by any limitation on the amount or type of damages, 

compensation, or benefits payable by or for Contractor or any subcontractor under Workers’ Compensation 

or Disability Benefit Acts or Employee Benefit Acts. 

 

Accordingly, the Commercial General Liability Policy shall provide for coverage of contractual 

indemnification obligations. 

 

H. An endorsement containing the following: "Solely as respects to work done by and on behalf 

of the named insured for the Park District of Highland Park, it is agreed that the Park District of 

Highland Park, its officers, officials, employees, volunteers, and agents, Engineering or 

Architectural Firm, are added as additional insured under this policy." 
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ACKNOWLEDGEMENT OF DOCUMENTS 

 

1.  Receipt of Documents: Contractor has received a complete set of specifications and plans 

and understands the meaning of their content, and shall willingly comply with the 

guidelines set forth in these documents.  

          Yes  No 

          ___ ___ 

 

2.    Identification of Documents Received:   The following is a checklist of documents that 

should appear in the Bid Documents. Please complete the checklist and contact Owner if 

any of the documents have been omitted. 

 

          Yes  No 

  ADVERTISMENT FOR BID     ___ ___ 

  INVITATION TO BID     ___ ___ 

  INSTRUCTIONS TO BIDDERS    ___ ___ 

  GENERAL TERMS      ___ ___ 

  ACKNOWLEDGEMENT OF DOCUMENTS  ___ ___ 

  BID FORM       ___ ___ 

  REFERENCES      ___ ___ 

  CONTRACTOR PROFILE AND QUALIFICATIONS ___ ___ 

  CERTIFICATION OF ELIGIBILITY   ___ ___ 

  SAMPLE CONTRACT     ___ ___ 

  SCOPE OF WORK      ___ ___  

  SPECIFICATIONS      ___ ___ 
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BID FORM 

 (Page 1 of 2) 

 

TO:  Park District of Highland Park 

  636 Ridge Road 

  Highland Park, IL 60035 

 

FROM: __________________________________________ 

  Company 

 

           

  Street Address 

 

                                                        

  City, State, Zip 

 

          

  Phone 

 

 

FOR: 2022 Hidden Creek Aquapark Pool Shell Replacement 

 

 

BASE PROPOSAL:       

 

Pool Shell Replacement      $________________ 

 

 

TOTAL BASE PROPOSAL     $________________ 

 

 

 

 

 

 

 

 

  

Receipt of Addenda: The receipt of the following addenda is hereby acknowledged: 

 

Addendum No.    , Dated      

 

Addendum No.    , Dated      
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BID FORM 

 (Page 2 of 2) 

 

 

SUBCONTRACTORS: List Name, Address, Phone and Work Assignment 

 

 

1.             

             

              

 

2.             

             

              

 

3.              

             

              

 

 

The undersigned bidder has carefully examined the plans and specifications for the 2022 Hidden 

Creek Aquapark Pool Shell Replacement as prepared by the Owner and/or Engineer/Architect, and 

having carefully examined the site and completely familiarized him/herself with local conditions 

affecting the cost of the work:  hereby states that he/she will provide all necessary labor, 

equipment, tools, machinery, apparatus and all other means of construction, do all the work and 

furnish all materials, called for by said plans and specification and drawings: and will accept as 

full and complete payment therefore the base bid amount which is the summation of the cost of 

the items of work and is equal to the summation of the extension of the unit prices.  

 

 

 BY:         

  Name and Title of Authorized Agent 

 

          

  Authorized Signature 

 

          

  Date 
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REFERENCES 
 

Contractor shall include at least three (3) references with which the Contractor has completed 

similar work of approximate magnitude required under this contract.  
 

 

Project Name             

Project Location            

Contact Person             

Telephone Number/E-Mail           

Project Completion Date           

 

 

Project Name             
Project Location            
Contact Person             

Telephone Number/E-Mail           

Project Completion Date           

 

 

Project Name             
Project Location            
Contact Person             

Telephone Number/E-Mail           

Project Completion Date           

 

 

Project Name             
Project Location            
Contact Person             

Telephone Number/E-Mail           

Project Completion Date           

 

 

Project Name             
Project Location            
Contact Person             

Telephone Number/E-Mail           

Project Completion Date           
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CONTRACTOR PROFILE AND QUALIFICATIONS 

(Page 1 of 2) 
    

 

Name               

Address              
City, State, Zip Code             

Contact Person              

Telephone Number       E-Mail       

 

# of Employees      Annual Sales #       

Contractor’s organization has been in business under its present business name for ____ years.  

 

Contractor’s organization has had experience in work comparable with that required under the 

proposed contract: 

  as a prime contractor      years; 

  as a subcontractor      years. 
 

 

 

The following Contractor’s employees will be involved with the proposed contract: 
 

Name               

Position              

Years of Experience             

Responsibility/Task             

 

Name               

Position              

Years of Experience             

Responsibility/Task             

 

Name               

Position              

Years of Experience             

Responsibility/Task             

 

 

Contractor may attach additional project detail to demonstrate ability to successfully 

complete work comparable with that required under the proposed contract. 
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CONTRACTOR PROFILE AND QUALIFICATIONS  

(Page 2 of 2) 

 
1. Within the past ten (10) years, has your firm, any officer or other individual employed by your 

firm, been the subject of any administrative or judicial proceeding for alleged violations of any 

law, or any rule or regulation of any governmental body.   If yes, please provide a detailed 

explanation of the proceeding, including the nature of the charge or claim, the disposition of the 

matter and the specific individuals/entities involved.  

 

_____________________________________________________________________  

 

      _____________________________________________________________________ 

 

_____________________________________________________________________  

 

 

2. Within the past ten (10) years, has your firm been the subject of any other type of claim, 

including by way of example and not limitation, for breach of contract?  If yes, please provide a 

detailed explanation of the proceeding, including the caption, claimant, court or other dispute 

forum, nature and disposition of the claim.   

 

_____________________________________________________________________  

 

      _____________________________________________________________________ 

  

_____________________________________________________________________  

 

 

3. Has your firm ever been terminated prior to completion of its services from any 

project?  If yes, please provide a detailed explanation, including the identities of all 

entities and individuals involved, the nature of the services which your firm was to 

provide, the individuals who were assigned to prove the services and the reason given for 

the termination 
 

_____________________________________________________________________  

 

       _____________________________________________________________________ 

 

_____________________________________________________________________  
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CONTRACTOR’S CERTIFICATION OF ELIGIBILITY 

 

 

 

In Compliance 720 ILCS 5/33E-11: 

 

 

________________________________,a(n)    ________________________________ 

Print name of Contractor       Individual, Partnership, Corporation 

 

as part of his bid or proposal on the above referenced Contract, hereby certifies that the Contractor 

is not barred from bidding on the above referenced contract or entering into a contract with the 

Park District of Highland Park as a result of a violation of either Section 33E-3 Bid-rigging or 

33E-4 Bid-stating of Article 33E of the Illinois Criminal Code, 720 ILCS 5/33E-1, et. seq., as 

amended. 

 

 

________________________________ 

Date 

 

 

Contractor 

 

  By:___________________________ 

 

 

 

  Its:_________________________    

              Title 

 

STATE OF ILLINOIS  ) 

    )   SS 

COUNTY OF  ) 

 

I, the undersigned, a notary public in and for the State and County aforesaid, hereby certify that                                         

appeared before me this day in person and, being first duly sworn on oath, acknowledged that 

he/she is authorized to act on behalf of Contractor, and that he/she executed the foregoing 

certificate as his/her free act and deed and as the act and deed of Contractor. 

 

DATED:     , 2022   

Notary Public____________________________________ 

 

 

[Notary Seal] 
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SAMPLE CONTRACT 

  

The Park District of Highland Park executes an Independent Contractor Agreement for all work.  

A sample of the Independent Contractor Agreement is provided on the following pages.  
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SCOPE OF WORK 

 

 

• Prepare existing pool shell to receive Thermal Spray Finish 

• Apply new finish per manufacturers specifications 

• Use of EcoFINISH products is preferred but will accept equivalent 
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SPECIFICATIONS 

 
Division 1 – General Requirements 
 
1.1  Summary of Work 
1.3  Project Meetings 
1.5  Submittals and Substitutions 
1.7  Protection of Existing Facilities 
1.9  Measurement 
1.11  Cleaning 
1.13  Final Inspection 
1.15  Final Payment 
1.17  Other Applicable Codes and Restrictions 
1.18  Applicable Standards 
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Division One - General Requirements 
 
1.1   Summary of Work 
 
1.1.1  The Work under the Contract shall consist of those items designated in the drawings 
and as specified in the Agreement between Owner and Contractor and as also specified in the following 
Divisions and specifications 
 
1.1.2  It is the intention of these specifications to supply the Contractor with the basic 
information necessary for a complete and operational park and recreational facility. 
 
1.1.3  Specifications may make reference to specific product model numbers by specific 
manufacturers or they may make reference to specific performance requirements.  The specifications 
used throughout these documents are absolute minimum requirements and under no circumstances 
will bids be accepted which do not meet these absolute minimum requirements. 
 
1.3  Project Meetings 
 
1.3.1  Prior to the execution of the Agreement between Owner and Contractor, a meeting may 
be scheduled in order that the Owner and Contractor may discuss any requirements of the Contract 
Documents which may need clarification, and to discuss the construction schedule. 
 
1.3.2  Various other meetings may be scheduled by the Owner throughout the duration of the 
contract in order to discuss or to point out certain aspects of the work under the contract. 
 
1.5   Submittals and Substitutions 
 
1.5.1  Manufacturer's Literature pertaining to: 
 
  1)  Installation Procedures  2)  Maintenance Information  3)  Warranty/Guaranty 
Information prior to installation shall be supplied by Contractor when asked for by Owner and shall be 
submitted to the Owner upon completion of the project. 
 
1.5.2                           Shop Drawings may be required by Owner for the installation of  
                          manufacturer's equipment or materials.  Shop drawings shall be approved                          
                          by Owner prior to installation and "as built" drawings shall be supplied to   
                          the Owner by the Contractor as required by the Owner. 
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Division One - General Requirements 
Page Two 
 
 
1.5.3  Unit Prices shall be submitted to the Owner prior to execution of the Agreement and 
shall include all materials and labor included in the Contract Documents.  These Unit Prices shall be used 
as a basis for adjusting the contract sum by Change Order subsequent to execution of the Contract.  In 
the event that the Contractor fails to include Unit Prices or fails to submit Unit Prices or fails to submit 
Unit Price list before execution of the Contract, the Owner shall adjust the contract sum by Change 
Order in the amount he deems necessary for the materials and labor supplied by the Contractor. 
 
1.5.4  Substitutions may be made only upon the Contractor's receiving written approval from 
the Owner for such substitutions.  This requirement applies to those items specified as "or equal" in the 
drawings. 
 
1.5.5  Timing of Submittals shall be made far enough in advance for Owner's review, approval 
and/or Contractor's revisions and resubmittals and for placing orders and securing deliveries.  Allow ten 
days for Owner's review of all items. 
 
1.5.5.1  Construction Timeline shall be as follows:   
 
  April 18, 2022 – May 16, 2022 
 
1.5.6  Delays which occur as a result of tardiness in receipt of materials will not be an 
acceptable basis for extension of the Contract completion date. 
 
1.5.7  Owner's Review shall not constitute a complete check but shall endeavor to guard the 
Owner against errors and omissions in the work under the Contract.  It shall in no way relieve the 
Contractor of his responsibilities under the Contract. 
 
1.7   Protection of Existing Facilities 
 
1.7.1                              Locating Existing Utilities shall be the responsibility of the Contractor.  He shall 
notify all utilities of his intention to perform contracted work on the site.  He shall not commence work 
until all utilities have been located. 
 
1.7.2  Responsibility for Injury, Damage or Death as a result of disruption of existing utilities 
shall be the Contractor's.  He shall have adequate insurance coverage as specified in the Agreement 
between Owner and Contractor, and he shall replace or repair utilities at his own expense if disruption 
occurs. 
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1.7.3  Existing Facilities shall not be disturbed in any way during work under the Contract 
except as specified in these Contract Documents.  It shall be the responsibility of the Contractor to 
replace or repair any damage which may accidentally occur at his own expense.  All repairs and/or 
replacement shall occur before final acceptance. 
 
1.7.4  Existing Landscaping, including trees, shrubs, lawns shall be adequately protected by the 
Contractor so as to avoid destruction or damage to them as a result of operations under this Contract.  
Trees or shrubs damaged or destroyed by negligence of the Contractor or any of his employees shall be 
replaced at Contractor's expense.  Replacement stock shall be of similar size and age, shall be planted 
during the proper season and shall be subject to the approval of the Owner. 
 
1.9   Measurement 
 
1.9.1  Dimensions of new facilities have been indicated in the drawings or have been specified 
in the Contract Documents.  For all practical purposes, these shall be the exact dimensions of the 
facilities as build unless otherwise approved by the Owner.  All new construction shall be square and/or 
level where appropriate and only the most precise and accurate craftsmanship shall be accepted for all 
work. 
 
1.9.2  Land Elevations may have been specified throughout the Contract Documents.  These 
shall be met in order to assure that the most precise installation possible has been completed.  The 
Contractor shall use only the most precise surveyor's equipment for all elevational measurements.  The 
Owner may deem it necessary to check these elevations during the course of construction. 
 
1.11 Cleaning 
 
1.11.1  Safety and Progress Cleaning - The Contractor shall be responsible for safety cleaning 
and for progress cleaning which shall include, but is not necessarily limited to the following: 
 
A. Keep work free of dirt, rubbish, debris and scrap. 
 
B. Backfill progressively after any underground utility installation. 
 
C. Remove spills of oil, grease or other liquids immediately and sprinkle with sand. 
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1.11.2  Final Cleaning shall occur prior to final inspection by the Owner.  The Contractor shall 
perform a thorough cleaning so as to put all work and surroundings in a neat, finished condition which is 
ready for final acceptance and for the use intended. 
 
1.13  Final Inspection 
 
1.13.1  The Work shall be inspected by the Owner.  The Contractor shall give at least 48 hours 
notice before final inspection is to occur.  The finished work shall comply with all of the requirements of 
these Contract Documents and the facilities shall be ready for the Owner to use in the manner in which 
it was intended. 
 
1.13.2  A Punch List shall be prepared by the Owner in order that the Contractor is made aware 
of any items which do not comply with the Contract Documents.  All of the items designated on the 
Punch List shall be remedied prior to final payment. 
 
1.15  Final Payment shall be made only after the following items have been completed by the 
Owner or the Contractor: 
 
1) Contractor shall complete all work in accordance with the Contract Documents. 
 
2) Contractor shall notify the Owner that the work has been completed in accordance with the 
Contract Documents and that it is ready for final inspection. 
 
3) The Owner shall prepare a Punch List identifying any work items which do not comply with the 
Contract Document 
 
4) The Contractor shall submit to the Owner a request for payment and all of the required items 
shall be completed on the Form including:  a) Waivers of Lien, b) Sworn Statement, c) Certified Payroll, 
d) Invoice, e) Application and Certification for Payment including Continuation Page, any other 
requirements which the Owner may request.  The Contractor shall submit completed forms and other 
requirements to the Owner at least ten (10) days prior to a regularly scheduled meeting of the Park 
District Board of Commissioners. 
 
5) The Board of Commissioners of the Park District of Highland Park shall approve payment to the 
Contractor at one of their regularly scheduled meetings. 
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6) The Contractor shall demonstrate to the Owner that all items identified on the Punch List have 
been remedied and that all requirements of the Contract Documents have been met. 
 
7) All payments shall be subject to the Park District's Attorney's review and approval.  Contractor 
shall submit payment requests to Owner with sufficient time to complete such review. 
 
 
8) Waivers of Lien shall be supplied by the Contractor to the Owner using Chicago Title and Trust 
Form No. 1722 or Tops Form No. 3463. The contractor shall include the following two statements on 
their Waiver of Lien documents, 1) “All wages paid according to the prevailing wage act.” and 2) “All 
materials taken from fully paid for stock and delivered to the project site by our own trucks”. 
 
9) Notarization of all documents shall be required. 
 
1.17  All work under this contact shall be installed in strict compliance with the building code 
for the City of Highland Park, Illinois, whether or not the requirements stated therein have been 
mentioned specifically in the Contract Documents.  The code which the Contractor is to follow shall be: 
 
  The BOCA Building Code (most current edition) 
  Building Officials & Code Administrator's International, Inc. 
   17926 South Halsted Street 
   Homewood, Illinois  60430 
 
  A copy of the building code shall be kept on-site by the Contractor and he shall refer to 
the code regarding all types of construction under this contract.  The Contractor shall bring any non-
compliance to the attention of the Owner.  No additional compensation shall be given to the Contractor 
for work which is changed under this contract in order to comply with the building code. 
 
1.18  Applicable Standards 
 
1.18.1  Description: 
 
1.18.1.1 Throughout the Contract Documents, reference is made to codes and standards which 
establish methods for testing and reporting on the pertinent characteristics. 
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1.18.1.2               Where materials or workmanship are required by these Contract Documents to                     
                                           meet or exceed the specifically named code or standard, it is the Contractor's    
                                           responsibility to provide materials and workmanship which meet or exceed the    
                                           specifically named code or standard. 
 
 
1.18.1.3 It is also the Contractor's responsibility, when so required by the Contract Documents or 
by written request from the Architect or Owner's representative to deliver to the Architect or Owner's 
representative all required proof that the materials or workmanship, or both, meet or exceed the 
requirements of the specifically named code or standard.  Such proof shall be in the form requested in 
writing by the Architect or Owner's representative and generally will be required to be copies of a 
certified report of tests conducted by a testing agency approved for that purpose by the Architect or 
Owner's representative. 
 
1.18.1.4 Related work described elsewhere:  Specific naming of codes of standards occurs on the 
drawings and in other sections of these specifications. 
 
1.18.2  Quality Assurance 
 
1.18.2.1 Familiarity with pertinent codes and standards:  In procuring all items used in this work 
it is the Contractor's responsibility to verify the detailed requirements of the specifically named codes 
and standards and to verify that the items procured for use in this work meet or exceed the specified 
requirements. 
 
1.18.2.2 Rejection of non-complying items:  The Architect or Owner's representative reserves the 
right to reject items incorporated into the work which fail to meet the specified minimum requirements.  
The Architect or Owner's representative may take, to accept non-complying items subject to an 
adjustment in the contract amount as approved by the Architect or Owner's representative and the 
Owner. 
 
1.18.2.3 Applicable standards listed in these specifications include, but are not necessarily 
limited to, standards promulgated by the following agencies and organizations: 
 
  AASHTO American Association of State Highway and Transportation Officials, 341 
National Press Building, Washington, D.C.  20004 
 
  ACI American Concrete Institute, Box 19150, Redford Station, Detroit, Michigan  48219 
 
  AISC  American Institute of Steel Construction, Inc., 1221 Avenue of the Americas, New 
York, NY  10020 
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                                             ANSI  American National Standards Institute (successor to USASI and ASA) 1430   
                                             Broadway, New York, NY  10018 
 
                                            ASTM  American Society for Testing and Materials, 1916 Race Street,    
                                            Philadelphia, Pennsylvania  19103 
 
  AWWA  American Water Works Association, Inc., 666 West Quincy Avenue, Denver, 
Colorado  80235 
 
  CRSI  Concrete Reinforcing Steel Institute, 228 North LaSalle Street, Chicago, Illinois  
60610 
 
  UL  Underwriters' Laboratories, Inc. 207 East Ohio Street, Chicago, IL  60611 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


